

GRIMM + PARKER

ARCHITECTS

February 26, 2026

**New Combination Harford Academy and Elementary School
ADDENDUM NO. 9
22419**

TO THE CONTRACT DRAWINGS AND SPECIFICATIONS FOR THE REFERENCED PROJECT, DATED JANUARY 12, 2026, AS PREPARED BY GRIMM AND PARKER ARCHITECTS, 11720 BELTSVILLE DRIVE, SUITE 600, CALVERTON, MARYLAND 20705.

This Addendum includes changes and clarifications to the Contract Documents. The information includes the following:

Harford County Public Schools sincerely appreciates the time, effort, and interest demonstrated by all contractors in preparing for this bid solicitation. However, due to unanticipated delays associated with permitting and the need to maintain alignment with the overall project schedule, we have made the difficult decision to postpone the bid opening at this time.

This project is fully funded and remains the highest priority initiative for HCPS. We are fully committed to advancing it as expeditiously as possible. We look forward to reopening the solicitation and receiving bids once these matters are resolved.

Thank you for your continued interest and cooperation.

Attachments:

None.

End of Addendum No. 9
